सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 10,500

e-Stamp

Certificate No.	:	IN-KA07032365746769U
Certificate Issued Date	:	19-Aug-2022 03:08 PM
Account Reference	:	NONACC (FI)/ kakafcl08/ YELAHANKA2/ KA-GN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08295745703289910U
Purchased by	:	C HALAPPA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT YELAHANKA
Second Party	:	C HALAPPA
Stamp Duty Paid By	:	C HALAPPA
Stamp Duty Amount(Rs.)	:	10,500 (Ten Thousand Five Hundred only)

सत्यमेव जयत

EXECUTIVE ENGINEER PROJECT DIVISION YELAHANKA

Please write or type below this line

No. EE/Project/AG No: 15 /2022-23 DATED: 02/09/2022

Agreement

This agreement, made on the day of 02/09/ **2022**, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part **Sri. C Halappa, No.570, Chowlahiriyuru, Kadur Tq, Chikkamangaluru Dist - 577180** (hereinafter called "the Contractor") of the other part.

Halappa. C

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by TapScanner

Whereas the BBMP is desirous that the Contractor execute the work of "**PACKAGE No-01 Development of Yelahanka Govt Degree collage and Ayurvedic Hospital and Providing Grill Fencing and other developmental works to Rajiv Gandhi park, tree park, Nethaji park Basaveshwara park, judicial layout park and someshwara hill of Yelahanka Assembly Constituency Under Amrutha Nagarothana Grants**" Tender Notification No: **BBMP/YNK/EE (Project)/TEND/06/2021-22, Dated: 24/06/2022 and BBMP/2022-23/OW/WORK_INDENT52200** (hereinafter called "the Works") and the Govt has accepted the Tender by the Contractor as per **Govt Order No. UDD 381 MNY 2022 (E), Bangalore Dt: 17-08-2022** has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 9,28,78,596.00 (Rupees Nine Crores Twenty Eight Lakhs Seventy Eight Thousand Five Hundred and Ninety Six Only) which works out to be (+) 4.10% above on CSR** and Applicable GST Charges. The contractor has submitted the Security Deposit of FSD 3% **Rs. 27,87,000.00/-** paid through FDR vide No. 082610 Dt: 19/08/2022 Punjab National Bank, Yelahanka Branch, Bangalore -560064. The Completion of the said project is 09 months including monsoon. The defect liability period for the above work is 12 months from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Scanned by TapScanner